

No.	Project Title	Brief Description	Anticipated Procurement Posting Date
1	Telecommunications Study	Consulting services for review and analysis of the City's telecommunications systems and services	April 1, 2024
2	Fire Department Radio Upgrades	Upgrade of radio repeaters for Fire department, and hardware lifecycle replacement	April 1, 2024
3	Datacenter Server Upgrades	Upgrades and redundancy project for the City's datacenter servers	March 1, 2024
4	Fiber Expansion 2024	Multiple fiber expansion projects: WWS - Lift#3 extension; WWS - Well #8,9,10 extension; WWS - McIntyre Creek Pumphouse extension; BTS - Upgrade/Maintenance to core links between PSB, 2-Mile, and City Hall; BTS - Bypass of fiber through old Parks building (re-route 2-mile to Chilkoot pit)	March 1, 2024
5	Fire Hall #1 Access Improvements	Construction services to complete improvements to the access at Fire Hall #1 at the corner of Front and Black Street.	April 24, 2024
6	Selkirk Street Active Transportation Improvements	Construction services for construction of the Selkirk Street asphalt pathway between Nisutlin Drive to Selkirk Elementary School.	April 24, 2024
7	Hillcrest Reconstruction	Construction services for rehabilitation of water, sewer, and roads in Hillcrest subdivision on Roundel Road (west of Summit Road) and Summit Greenbelt	March 6, 2024
8	Two Mile Hill Sidewalk and Boulevard Erosion Repairs	Construction services on north side of the Two Mile Hill including repairs/replacement of damaged sidewalk and erosion repairs and hard surfacing the area between the curb and sidewalk. This work will help maintain the integrity of reconstruction completed on the curb in 2022 as well as 2023 rehabilitation work completed on the paved trail. Hard surfacing will reduce boulevard hazards caused by rain events, improve drainage in the area, reduce erosion and impact on City infrastructure as well as maintain the sidewalk in an acceptable condition for the public	March 25, 2024
9	Para Ramp Infills	Installation of para ramps and upgrades to non-standard para ramps to improve sidewalk safety and accessibility in the downtown core. Locations are yet to be confirmed, pending	March 25, 2024

		review with Engineering and Transit departments and review of public input	
10	Supply of Aggregate Crushing Services	Crushing services to produce aggregates of various sizes	March 4, 2024
11	Pickup Truck Replacement #1	Pickup truck replacement #1 - 3/4 ton, flat deck, 4x4, extended cab, with a power lift gate	March 11, 2024
12	Pickup Truck Replacement #2	Pickup truck replacement #2 - 3/4 ton, flat deck, 4x4, crew cab	March 11, 2024
13	Van Replacement	Battery Electric Vehicle (BEV) van with upfit	March 11, 2024
14	Rotary Park Irrigation Replacement	Replacement of all irrigation infrastructure at Rotary Park	March 8, 2024
15	Portable Washrooms	Supply of public seasonal portable washrooms at various locations throughout the City	March 1, 2024
16	Ice Lake Road North Master Plan	Consulting services for development of a commercial/industrial land use concept, preliminary engineering and master planning for Ice Lake Road North	April 14, 2024
17	Municipal Services Building Demolition	Removal of hazardous building materials and demolition of the Municipal Services Building on 4th Avenue, subject to funding	March 29, 2024
18	Whitehorse Operations Building Materials Lift Upgrade	Upgrade to the materials lift (elevator) at the Whitehorse Operations Building	March 27, 2024
19	Whitehorse Operations Building-Biomass Heating	Design and construction administration services for a biomass heating plant at the Whitehorse Operations Building	April 17, 2024
20	City Hall Energy Upgrade	Architectural and contract management services for the energy upgrade at City Hall	March 1, 2024
21	Selkirk Water Treatment Plant	Project advisory services for design, development and construction of a new Selkirk water treatment plant	March 4, 2024
22	Selkirk Water Treatment Plant	Progressive design - build services for design, construction and commissioning for a new Selkirk water treatment plant	February 13, 2024
23	Selkirk Water Treatment Plant	Commissioning agent for design and construction of a new Selkirk Water Treatment Plant	March 4, 2024
24	SCBA Clean Room Upgrade	Construction services to upgrade the SCBA clean room at Fire Hall #2 (Public Safety Building)	March 1, 2024

25	Downtown Transit Hub	Architectural and construction management services for the construction of a new downtown Transit Hub	March 1, 2024
26	Residential/Commercial Organics & Waste Carts	Inventory replenishment of residential/commercial waste and organics carts, as well as purchase of new two-stream street receptacles for pilot collection project in downtown core	April 15, 2024
27	Landfill Gas Assessment	Consulting services for assessment of landfill methane generation (modelling and field monitoring), examination of feasibility and cost of potential gas control /mitigation systems, and identification of monitoring approaches for potential receptors of migrating landfill gas.	April 1, 2024